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PROJECT: Reef Trust 4 - Collinsdale Project
CLIENT: Catchment Solutions
JOB NUMBER: 133-7-1
Title: Construction Schedule Revision: A
Author: David Brown Date: 5/03/2019

SCHEDULE SUMMARY

1.0 EARTHWORKS

SUB TOTAL

Contingency (10%)
GST

TOTAL (inc. GST)

Notes:
1. This schedule has been prepared based on Tetra Consulting Drawing Number's 133-7-1-C001 to C002 (Rev A).
2. All construction items to be undertaken in accordance with TMR Specifications.
3. This schedule has been provided as a guide only. Contractor is to validate all items and quantities in accordance with Tetra
Consulting Drawing Number's 133-7-1-C001 to C002 (Rev A) and update accordingly.
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Reef Trust 4 - Collinsdale Project
Catchment Solutions
133-7-1

Construction Schedule
David Brown

Description

Quantity

(i

AL

Revision: A
Date: 5/03/2019

Rate Total Cost
($ / Unit) ($)

Catchment
PROJECT:
CLIENT:

JOB NUMBER:

Title:

Author:

TMR Item
No.

1.0
1.1 20501.01
1.2 20502.01
1.3 30666.01
1.4 32001.01
1.5 32007.01
1.6 32101.01
1.7 9000.01
1.8 32201.01
1.9 50601.01

1.10 50709.01P

1.11 50803.01

1.12 50855.01

1.13

EARTHWORKS
Erosion and Sediment Control Plan/s (MRS52)

Erosion and Sediment Control Devices (MRS52)

Rock Protection (MRS03)

Clearing and Grubbing (MRS04)

Ground Surface Treatment Under Embankment,
Standard (MRS04)

Road Excavation, all materials (MRS04)

Dewatering of trenches and confined excavations,
if ordered (Provisional Sum)

Road Embankment (MRS04)

Preparation of a Soil Management Plan -
Construction - Form A (MRS16)

Imported Topsoil (Provisional Quantity, if ordered)
(MRS16)

Installation of Topsoil (100mm) (MRS16)
Installation of Hydromulch - Standard (MRS16)
Other (Tenderer to provide details)

Earthworks Sub-Total

1,610
34

780

68

107

107
1,066

Lump Sum

Lump Sum

Lump Sum

Lump Sum

m3
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