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NOTES - GENERAL

ENGINEERING DRAWINGS ARE NOT TO BE SCALED.
ALL DIMENSIONS ARE IN METERS UNLESS NOTED OTHERWISE.
ALL WORKS TO BE UNDERTAKEN IN ACCORDANCE WITH TMR SPECIFICATIONS.

DESIGN INFORMATION SHOWN IS BASED ON LIDAR INFORMATION. THE CONTRACTOR IS TO VERIFY
LEVELS PRIOR TO CONSTRUCTION.

PROPOSED ACCESS ROAD ACROSS LOUISA CREEK IS ONE WAY ONLY. CONTRACTOR TO ENSURE
APPROPRIATE TRAFFIC CONTROL MEASURES ARE IN PLACE WHEN THE ACCESS ROAD IS IN OPERATION.

FOR TYPICAL CROSS SECTIONS REFER DRG. No. 133-7-1-C002.

FOR LONGITUDINAL SECTION REFER DRG. No. 133-7-1-C002.

NOTES - EARTHWORKS

ALL EARTHWORKS LEVELS SHOWN ON THE PLANS ARE COMPACTED VALUES.

STOCKPILE LOCATIONS ARE TO BE UTILISED AS DEFINED IN THE SPECIFICATION. WHERE NOT DEFINED
IN THE SPECIFICATION, LOCATIONS ARE TO BE AGREED WITH THE SUPERINTENDENT PRIOR TO
MATERIAL ARRIVAL.

ALL CLEARING SHALL BE WITHIN THE AREA DEFINED IN THE SPECIFICATION. ALL FELLED TIMBER AND
DEBRIS SHALL BE REMOVED FROM THE SITE OF WORKS.

ANY TREES / VEGETATION WITHIN ROAD EXTENTS TO BE REMOVED.

ALL DISTURBED AREAS TO BE STABILISED AND/OR REVEGETATED AND WATERED WITHIN 14 DAYS OF
EARTHWORKS COMPLETION, USING THE FOLLOWING HYDROMULCH MIX:
a) GRASS SEEDING IS TO BE A MINIMUM COMBINED TOTAL APPLICATION RATE OF 50kg/ha,
CONSISTING OF SPECIFIED GRASS SEED SPECIES (40kg/ha) AND COVER CROP (10kg/ha) MIX RATIO
OF CYNODON DACTYLON - GREEN COUCH AND DIGITARIA DIDACTYLA - BLUE COUCH.
WHERE NOT SPECIFIED, SEASONAL DEFAULT COVER CROP SPECIES SHALL BE AS FOLLOWS:
i)  NOV. - FEB.: 100% JAPANESE MILLET
ii) MAR. - APR.: 50% JAPANESE MILLET / 50% ANNUAL RYE
iii) MAY - AUG.: 100% ANNUAL RYE
iv) SEP.-OCT.: 50% ANNUAL RYE /50% JAPANESE MILLET

CONTRACTOR TO ENSURE SITE REMAINS FREE DRAINING.

THE CONTRACTOR IS TO DEVELOP A SITE SPECIFIC EROSION AND SEDIMENT CONTROL PLAN IN
ACCORDANCE WITH CURRENT COUNCIL AND STATE GOVERNMENT POLICIES.

SPOIL FROM EARTHWORKS SHALL BE DISPOSED OF AS DIRECTED BY THE SUPERINTENDENT.

FUNCTIONAL SPECIFICATION
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