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1.0

SUB TOTAL

Contingency (10%)

TOTAL (inc. GST)

Notes:
1.
2.
3.

All construction items to be undertaken in accordance with TMR Specifications.
This schedule has been provided as a guide only.  Contractor is to validate all items and quantities in accordance with Tetra
Consulting Drawing Number's 133-7-1-C001 to C002 (Rev A) and update accordingly.

GST

This schedule has been prepared based on Tetra Consulting Drawing Number's 133-7-1-C001 to C002 (Rev A).

SCHEDULE SUMMARY

EARTHWORKS
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Item
No.

TMR Item
No. Quantity Unit Rate

($ / Unit)
Total Cost

($)
1.0
1.1 20501.01 1 Lump Sum

1.2 20502.01 1 Lump Sum

1.3 30666.01 7 m3

1.4 32001.01 1,610 m2

1.5 32007.01 34 m2

1.6 32101.01 780 m3

1.7 9000.01 1 Lump Sum

1.8 32201.01 68 m3

1.9 50601.01 1 Lump Sum

1.10 50709.01P 107 m3

1.11 50803.01 107 m3

1.12 50855.01 1,066 m2

1.13

Rock Protection (MRS03)

Ground Surface Treatment Under Embankment,
Standard (MRS04)

Description

Installation of Topsoil (100mm) (MRS16)
Installation of Hydromulch - Standard (MRS16)

Preparation of a Soil Management Plan -
Construction - Form A (MRS16)

Other (Tenderer to provide details)

Earthworks Sub-Total

Erosion and Sediment Control Plan/s (MRS52)

Erosion and Sediment Control Devices (MRS52)

Clearing and Grubbing (MRS04)

Road Excavation, all materials (MRS04)
Dewatering of trenches and confined excavations,
if ordered (Provisional Sum)

Imported Topsoil (Provisional Quantity, if ordered)
(MRS16)

EARTHWORKS

Road Embankment (MRS04)
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